

GOVERNMENT OF INDIA
MINISTRY OF ROAD TRANSPORT & HIGHWAYS
(Project-6 Zone)

Transport Bhavan,
1, Parliament Street,
New Delhi, the 15th February, 2012

File No. RW/NH-6/12014/38/2011-KNT

To
The Secretary to the Government of Karnataka,
Public Works Department,
Vidhana Soudha,
M.S. Building,
Bangalore-560 001

Sub: Estimate of construction of minor bridge No. 723/2 from km 722/345 of NH-13 (Bollechar Bridge) Sholapur-Mangalore Section in the State of Karnataka.
(Job No.13-KNT-2011-660)

Ref: CE (NH), Bangalore letters No. CNH/TA-1/AE-2/NH-13/MB/km 722.345/2011-12
6780-83 dated 01.10.11 & No. CNH/TA-1/AE-2/NH-13/600-640/PR/2010-11/11055-58
Dt. 03.01.2012.

Sir,
I am directed to convey the technical financial sanction and administrative approval of the President of India to the estimate for the work mentioned in the subject as per the following details subject to the condition stipulated in the attached technical note:

1.	Amount as indicated in the estimate sent by the State Govt. of Karnataka.	Rs.	162.29 Lakh
2.	Amount as modified in the Ministry	Rs.	162.29 Lakh
3.	Amount of technical approval	Rs.	162.29 Lakh
10.	Amount of financial sanction (inclusive of agency charges @ 9%) (Rupees: - One Crore sixty two lakh and twenty nine thousand only)	Rs.	162.29 Lakh

2. This sanction is further subject to the following conditions:

(i) The work should be completed as targeted and indicated in the enclosed technical note.

(ii) In accordance with the order contained in this Ministry's Circular letter No. RW/NH-11026/2/99-US (D-I) dated 29.10.2001 issued in supersession of earlier Circular No. RW/NH-11026/2/99-US (D-I) dated 13-1-2000, if the cost of tender exceeds 5% of the sanctioned estimated cost, the revised estimate be got sanctioned from the Ministry. Further, it may also be ensured that the guidelines issued by this Ministry's Circular No. RW/NH-11024/3/99-US (D-I) dated 9-3-2000, regarding invitation of tenders for execution of works on NHs and others Centrally financed schemes relating to advertisements should be adhered to depending on the requirements.

(iii) On completion of 50% work if the appraisal of the project shows that it will necessitate revision of the estimate based upon the physical completion of the project vis-à-vis financial expenditure immediate action should be taken to submit the revised estimate so as to ensure that the sanction revised estimate is available before necessity for incurring expenditure beyond permissible limits arises and;

PR/Inde

DCE
5
16/2/12

TAI
16/2

FAX NO. : 9

FROM :

-2-

E.No. RW/NH-6/12014/38/2011-KNT

- (iv) The expenditure during the current financial year on this work as also on other sanctioned work should not exceed the allotment placed at the disposal of the State Government during the year.
3. The expenditure is debit to Major Head '064' Capital Outlay on Roads & Bridge, 01- National Highways (Sub Major Head), 01.337 Minor Head, 01 Works under Roads Wing, 01.02 Other Scheme, 01.02.53 Major Works for which the corresponding Demand for the current financial year 2011-2012 is '81' Ministry of Road Transport & Highways.
4. Quarterly progress reports in the stipulated proforma may be sent to this Ministry as is being done for all sanctioned works.
5. The technical approval and financial sanction may lapse after six months from the date of its issue in case the work is not awarded within that period.
6. The following physical and financial target shall be strictly adhered to

Financial Year	Cumulative progress	
	Phys. rel (%)	Financial (Rs. in lakhs)
2011-2012	10	20.00
2012-2013	100	162.29

7. This sanction issues with the concurrence of the Finance Division vide their U.O No. 1808/TF-II/11 dated 18.01.2012.

Encl: As above

Yours faithfully,

(Poornima Rajendran)

Under Secretary to the Government of India

Copy with a copy of technical note forwarded to: -

1. The Accountant General, Karnataka, Bangalore-560 001
2. The Pay & Accounts Officer, Deptt. of R.T. & H, IDA Building, Jamnagar House, New Delhi.
3. The Pay & Accounts Officer, Ministry of S.R.T.&H., Kandriya Sadan, 1st Floor, 17-Main Road, II-Block, Bangalore-34.
4. The Principal Director of Audit, Economics & Services Ministries, A.G.C.R. Building, New Delhi.

(Poornima Rajendran)

Under Secretary to the Government of India

Copy with enclosures also forwarded to: -

1. P.S. to Minister (RT&H)
2. The Chief Engineer, National Highways, K.R.Circle, Bangalore-560 001.
(a copy of modified estimate is enclosed)
3. The Supdt. Engineer, Deptt. of R.T. & H., FWD Annexe Building, K R Circle, Bangalore-560001
4. The Supdt. Engineer (Mech.), Deptt. of R.T. & H, M.S. Building, K R Circle, Bangalore.
5. CE (P-6) / SE (P-5) / EE (P-6) / AEB (P-6) / SE (Mech.) / W.A. Section / FW (TF-II)
/Guard File.